

**Procurement Score for Shire Lodge Cemetery Extension**

Section / Sub Heading	Question	Scoring Guidance	Bidder 1	Bidder 2	Bidder 3	Bidder 4	Bidder 5
<b>Resourcing</b>	1. Key Personnel Experience	1-10	5.00	4.00	6.00	6.00	7.00
<b>Methodology</b>	2. Quality and Health & Safety	1-10	5.00	3.00	5.00	3.00	7.00
	3. Programme of Works	1-10	6.00	4.00	6.00	3.00	8.00
	4. Considerate Construction Practices	1-10	5.00	5.00	6.00	5.00	8.00
	5. Community Engagement	1-10	4.00	5.00	8.00	5.00	8.00
	6. Innovation	1-10	4.00	3.00	6.00	6.00	8.00
<b>Price</b>	A. Schedule of Works/Rates – Detailed Bill of Quantities	Price	£1,321,345.51	£1,394,091.05	£890,138.15	£863,704.92	£1,458,261.44
	B. Optional Extras	Price	£413,394.90	£300,147.85	£260,189.46	£454,264.60	£280,942.33
	C. Additional Costs not otherwise specified	Price	£446,148.11	£169,423.88	£84,825.00	£16,728.00	£0.00
	D. Contingency (@15%)	Price	£327,133.28	£279,549.42	£185,272.89	£200,204.63	£260,880.57
	E. Total Cost (A+B+C+D)	Price	£2,508,021.80	£2,143,212.20	£1,420,425.50	£1,534,902.15	£2,000,084.34

**Name of Lead Officer:** Dylan Smith

**Position of Lead Officer:** Project Manager

**Signature of Lead Officer:** .....

**Date of Evaluation:** Friday, 14 May 2021

Section / Sub Heading	Question	Scoring Guidance	Bidder 6	Bidder 7	Bidder 8	Bidder 9	Bidder 10
<b>Resourcing</b>	1. Key Personnel Experience	1-10	3.00	7.00	5.00	7.00	7.00
<b>Methodology</b>	2. Quality and Health & Safety	1-10	0.00	6.00	7.00	8.00	6.00
	3. Programme of Works	1-10	0.00	8.00	7.00	8.00	7.00
	4. Considerate Construction Practices	1-10	1.00	8.00	7.00	8.00	7.00
	5. Community Engagement	1-10	1.00	8.00	5.00	8.00	8.00
	6. Innovation	1-10	2.00	8.00	5.00	7.00	7.00
<b>Price</b>	A. Schedule of Works/Rates – Detailed Bill of Quantities	Price	£1,307,600.66	£950,250.03	£1,227,902.24	£1,526,062.49	£1,404,463.17
	B. Optional Extras	Price	£135,171.00	£190,530.80	£125,254.86	£498,631.04	£183,824.20
	C. Additional Costs not otherwise specified	Price	£1,328.00	£353,866.58	£285,544.15	£413,061.25	£241,018.67
	D. Contingency (@15%)	Price	£216,614.95	£224,197.11	£245,805.19	£365,663.22	£274,395.91
	E. Total Cost (A+B+C+D)	Price	£1,660,714.61	£1,718,844.52	£1,884,506.44	£2,803,418.00	£2,103,701.95

**Name of Lead Officer:** Dylan Smith

**Position of Lead Officer:** Project Manager

**Signature of Lead Officer:** .....

**Date of Evaluation:** Friday, 14 May 2021

**Procurement Evaluation for Shire Lodge Cemetery Extension**

Section / Sub Heading	Question	Scoring Guidance	Section Weighting	Weighting Within Total	Max. Score	Bidder 1	Bidder 2	Bidder 3	Bidder 4	Bidder 5
<b>Resourcing</b>	1. Key Personnel Experience	1-10	5.00%	5.00%	10	2.50	2.00	3.00	3.00	3.50
	<b>Total</b>		<b>5.00%</b>	<b>5.00%</b>	<b>10</b>	<b>2.50</b>	<b>2.00</b>	<b>3.00</b>	<b>3.00</b>	<b>3.50</b>
<b>Methodology</b>	2. Quality and Health & Safety	1-10	35.00%	10.00%	10	5.00	3.00	5.00	3.00	7.00
	3. Programme of Works	1-10		10.00%	10	6.00	4.00	6.00	3.00	8.00
	4. Considerate Construction Practices	1-10		5.00%	10	2.50	2.50	3.00	2.50	4.00
	5. Community Engagement	1-10		5.00%	10	2.00	2.50	4.00	2.50	4.00
	6. Innovation	1-10		5.00%	10	2.00	1.50	3.00	3.00	4.00
	<b>Total</b>				<b>35.00%</b>	<b>35.00%</b>	<b>50</b>	<b>17.50</b>	<b>13.50</b>	<b>21.00</b>
<b>Non-Price Criteria</b>	<b>Sub-Total</b>					<b>20.00</b>	<b>15.50</b>	<b>24.00</b>	<b>17.00</b>	<b>30.50</b>
<b>Price</b>	A. Schedule of Works/Rates – Detailed Bill of Quantities	Price	60.00%	0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	B. Optional Extras	Price		0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	C. Additional Costs not otherwise specified	Price		0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	D. Contingency (@15%)	Price		0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	E. Total Cost (A+B+C+D)	Price		60.00%	N/A	33.98	39.77	60.00	55.53	42.61
	<b>Total</b>				<b>60.00%</b>	<b>60.00%</b>	<b>N/A</b>	<b>33.98</b>	<b>39.77</b>	<b>60.00</b>
<b>Price Criteria</b>	<b>Sub-Total</b>					<b>33.98</b>	<b>39.77</b>	<b>60.00</b>	<b>55.53</b>	<b>42.61</b>
<b>Grand Total</b>			<b>100%</b>	<b>100.00%</b>		<b>53.98</b>	<b>55.27</b>	<b>84.00</b>	<b>72.53</b>	<b>73.11</b>

Name of Lead Officer: Dylan Smith

Position of Lead Officer: Project Manager

Signature of Lead Officer: .....

Date of Evaluation: Friday, 14 May 2021

**Procurement Eval**

Section / Sub Heading	Question	Scoring Guidance	Section Weighting	Weighting Within Total	Max. Score	Bidder 6	Bidder 7	Bidder 8	Bidder 9	Bidder 10
<b>Resourcing</b>	1. Key Personnel Experience	1-10	5.00%	5.00%	10	1.50	3.50	2.50	3.50	3.50
	<b>Total</b>		<b>5.00%</b>	<b>5.00%</b>	<b>10</b>	<b>1.50</b>	<b>3.50</b>	<b>2.50</b>	<b>3.50</b>	<b>3.50</b>
<b>Methodology</b>	2. Quality and Health & Safety	1-10	35.00%	10.00%	10	0.00	6.00	7.00	8.00	6.00
	3. Programme of Works	1-10		10.00%	10	0.00	8.00	7.00	8.00	7.00
	4. Considerate Construction Practices	1-10		5.00%	10	0.50	4.00	3.50	4.00	3.50
	5. Community Engagement	1-10		5.00%	10	0.50	4.00	2.50	4.00	4.00
	6. Innovation	1-10		5.00%	10	1.00	4.00	2.50	3.50	3.50
	<b>Total</b>			<b>35.00%</b>	<b>35.00%</b>	<b>50</b>	<b>2.00</b>	<b>26.00</b>	<b>22.50</b>	<b>27.50</b>
<b>Non-Price Criteria</b>	<b>Sub-Total</b>					<b>3.50</b>	<b>29.50</b>	<b>25.00</b>	<b>31.00</b>	<b>27.50</b>
<b>Price</b>	A. Schedule of Works/Rates – Detailed Bill of Quantities	Price	60.00%	0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	B. Optional Extras	Price		0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	C. Additional Costs not otherwise specified	Price		0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	D. Contingency (@15%)	Price		0.00%	N/A	0.00	0.00	0.00	0.00	0.00
	E. Total Cost (A+B+C+D)	Price		60.00%	N/A	51.32	49.58	45.22	30.40	40.51
	<b>Total</b>			<b>60.00%</b>	<b>60.00%</b>	<b>N/A</b>	<b>51.32</b>	<b>49.58</b>	<b>45.22</b>	<b>30.40</b>
<b>Price Criteria</b>	<b>Sub-Total</b>					<b>51.32</b>	<b>49.58</b>	<b>45.22</b>	<b>30.40</b>	<b>40.51</b>
<b>Grand Total</b>			<b>100%</b>	<b>100.00%</b>		<b>54.82</b>	<b>79.08</b>	<b>70.22</b>	<b>61.40</b>	<b>68.01</b>

**Name of Lead Officer:** Dylan Smith

**Position of Lead Officer:** Project Manager

**Signature of Lead Officer:** .....

**Date of Evaluation:** Friday, 14 May 2021